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Chapter 1: General provisions

1.1 Scope

This Agreement between the Financial
Mechanism Office (hereinafter referred to as
the FMO) and the Fund Operator lays down the
rights and obligations of the Parties regarding
the implementation of the Programmes.

1.2 Objectives of the EEA Financial Mechanism
2014-2021

The overall objectives of the EEA Financial
Mechanism 2014-2021 are to contribute to the
reduction of economic and social disparities in
the European Economic Area and to strengthen
bilateral relations between the Donor States and
the Beneficiary States.

1.3 Objective of the Programme Areas

1. The Programme “Local Development and
Poverty Reduction” is established under the
Programme Area “Local Development and
Poverty Reduction”. The objective of the
Programme Area “Local Development and
Poverty Reduction™ is: “Strengthened social
and economic cohesion”.

2. The Programme “Asylum and Migration
(Addressing urgent needs for the reception and
screening of asylum seckers and for the
accommodation of wvulnerable groups)” is
established under the Programme Area
“Asylum and Migration”. The objective of the
Programme Area “Asylum and Migration™ is:
”Functional national asylum and migration
systems ensured and the right to seek asylum
safeguarded”.

1.4 Principles of implementation

1. The Programmes shall be based on the
common values of respect for human dignity,
freedom, democracy, equality, the rule of law
and respect for human rights, including the
rights of persons belonging to minorities.

2. The Programmes shall follow the principles
of good governance; it shall be participatory
and inclusive, accountable, transparent,
responsive, effective and efficient. There shall
be zero-tolerance towards corruption.
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3. The Programmes shall be consistent with
sustainable development, long-term economic
growth, social cohesion and environmental
protection.

4. The Programmes shall follow a results and
risk management approach.

1.5 Legal framework

1. This Agreement shall be read in conjunction
with the following documents which, together
with this Agreement constitute the legal
framework of the Programmes.
a) Protocol 38c to the EEA Agreement on
the EEA Financial Mechanism 2014-2021;
b) Memorandum of Understanding on the
implementation of the EEA Financial
Mechanism 2014-2021 (hereinafter
referred to as the “MoU”);
¢) Any guidelines adopted by the FMC for
the implementation of the EEA Financial
Mechanism 2014-2021, where relevant.
2. For the purpose of the implementation of this
Agreement, any reference to Programme
Operators in the guidelines referred to under
point c) of paragraph 1, shall be read as
referring to the Fund Operator.

1.6 Programme area “Asylum and Migration”
specifics

Priority shall be given to the needs of
unaccompanied minors and other vulnerable
groups.

1.7 Status and hierarchy of documents

1. The Annexes to this Agreement form an
integral part of the Agreement. Any reference
to this Agreement includes a reference to its
Annexes unless otherwise stated or clear from
the context.

2. The provisions of the Annexes shall be
interpreted in a manner consistent with this
Agreement. Should the meaning of any
provision of the said Annexes, so interpreted,
remain inconsistent with this Agreement, the
provisions of the Annexes shall prevail.

1.8 Definitions

Terms used and institutions and documents
referred to in this agreement shall be
understood in accordance with the legal



framework referred to in Article 1.5 of this
Agreement and with the Regulation on the
implementation of the EEA Financial
Mechanism 2014-2021.

1.9 Co-operation

1. The Parties shall take all appropriate and
necessary measures to ensure fulfilment of the
obligations and objectives arising out of the
Agreement.

2. The Parties agree to provide all information
necessary for the good functioning of the
Agreement and to apply the highest degree of
transparency and accountability.

3. All communication between the Parties shall
be in English.

4. The Parties shall promptly inform each other
of any circumstances that interfere or threaten
to interfere with the successful implementation
of the Programme.

1.10 Budget

The total budget of the Programme, including
the management fee described in Article 1.11,
is specified in the Annexes to this Agreement.

1.11 Management fee

1. The management fee provided to the Fund
Operator shall be EUR 617,000 in respect of the
Programme “Local Development and Poverty
Reduction”. The management fee provided to
the Fund Operator shall be EUR 1,368,000 in
respect of the Programme “Asylum and
Migration (Addressing urgent needs for the
reception and screening of asylum seekers and
for the accommodation of vulnerable groups)”.
The aforementioned amounts are without VAT.
The FMO will provide a certificate proving that
the European Free Trade Association (of which
the FMO is administratively a part) is exempt
from paying VAT. The Fund Operator and its
Partner(s) (where applicable) in their
partnership agreement shall decide the share of
the Partners in the management fees.

2. The management fee in respect of the
Programme “Local Development and Poverty
Reduction” shall not be due to the Fund
Operator prior to the inclusion of the additional
Annexes relating to that programme in this
Agreement, as foreseen in Article 15.4.6.

3. All responsibilities of the Fund Operator
listed under paragraph 1 of Article 2.1 shall be
covered by the management fee.
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1.12 Account for funds for regranting

1. The FMO shall establish, at a bank of its
choice, an account in its name dedicated to the
funds intended for regranting (the regranting
account). The signatories of this account shall
comprise the FMO Director and/or such other
FMO official(s) as the FMO Director may
designate, together with up to 3 officials of the
Fund Operator, to be nominated by the Fund
Operator with the approval of the FMO. The
FMO may at any time transfer the regranting
account to a different bank and all provisions
hereof shall continue to apply with respect to
the new regranting account.

2. Without prejudice to the responsibility of the
Fund Operator for due performance of its
obligations under Article 2.1.1(r), withdrawals
from the regranting account may be made only
with the participation of two of the signatories
referred to above and only via bank transfer to
the account of a project promoter pursuant to a
project contract. Until transferred, the funds on
the regranting account shall be the exclusive
property of the FMO. Any interest earned on
the regranting account shall also belong to the
FMO. Unspent funds refunded by project
promoters and recoveries as a consequence of
irregularities, shall be credited to the regranting
account. No other moneys may be mixed with
the funds intended for regranting held on the
regranting account.

1.13 Operational period

The Programmes shall operate from the last
signature of this Agreement until 31 December
2024. Changes to this operational period can be
agreed upon between the Parties, and shall be
reflected in the Annexes to this Agreement.

Chapter 2: Main responsibilities of the Parties
2.1 Main responsibilities of the Fund Operator

1. The Fund Operator is responsible for the
development and implementation of the
Programmes. This includes:
a) the preparation of the Programmes;
b) the setting up of appropriate
management and control systems. A
detailed description of the management and
control systems, accompanied with an audit
report and opinion shall be submitted to the
FMO within two months from the last
signature of this Agreement;



c) the implementation of proportionate
requirements in management, reporting and
control;

d) ensuring that projects contribute to the
overall objectives of the EEA Financial
Mechanism 2014-2021 and the specific
Programme outcomes and objective;

e) ensuring that the Programmes’
implementation is in line with Article 1.4 of
this Agreement;

f) the organisation of call(s) for proposals
that take into account the needs of the
sector in the Beneficiary State and propose
procedures and support which will cater for
different needs within the sector;

g) development of the call text(s) to be
approved by the FMO, selection procedures
including appointment and contracting of
the selection committee = members
(approved ex ante by the FMO).

h) the development of tools and procedures
for the project application and selection
phase;

1) to propose a group of impartial experts to
evaluate the applications and Selection
Committee(s) that shall recommend the
projects to be funded within the
Programme;

j) the notification of approval / rejection
decisions to applicants;

k) the development of operational and
enforceable project contract templates
designed to be signed with the project
promoters of each project, taking into
account the specific needs of the
organisations involved, in particular,
international organisations. Such templates
should be submitted to the FMO within two
months from the last signature PIA.
Templates for project contracts to be
awarded through the open call shall be
consulted and agreed with the Donor
Programme Partner.

1) conclusion of project contracts with
project promoters;

m) ensuring adequate technical assistance,
outreach, mentoring and coaching to civil
society organisations, to support project
preparation and implementation;

n) preparing and submitting reports to the
FMO on the implementation of the
Programmes and ensuring reporting from
project promoters;

0) preparing a monitoring plan for projects
awarded through the open call(s) which is

2.
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to be consulted and approved by the Donor
Programme Partner.
p) conducting regular monitoring based on
risk assessment and random samples;

q) conducting audits and on-the-spot
verifications of projects;

r) establishing a Complaints Committee in
line with Article 10.5;

s) establishing measures to prevent, detect
and nullify suspected or actual cases of
irregularities;

t)  implementing  information and
communication activities in accordance
with Chapter 3 of this Agreement;
u) the transfer of funds from the regranting
account to project promoters and the
verifiable management of the funds,
including financial accounting, verification
of financial reports and documents, and
payment requests;

v) ensuring financial flows and fund
transfers that ensure adequate risk
management and financial control;

w) the collection and review of project
implementation and completion reports;
x) the archiving of all documents relevant
to the implementation of the Programmes;
y) facilitating and encouraging bilateral
exchanges at programme and project level
which will be mutually beneficial and
contribute to the objective of the
Programme;
z) defining administrative procedures and
managing funds for bilateral relations,
including ensuring reporting to the
National Focal Point that enables the
National Focal Point to fulfil its reporting
obligations to the FMO and the Donor
States;

aa) informing the FMO within 5 working
days of any change in the key personnel of
the Fund Operator and the Partners and
providing the FMO upon request with any
relevant information concerning the new
key personnel. For this purpose, “key
personnel” shall include without limitation
all staff of the Fund Operator authorised
pursuant to Article 1.12 to withdraw funds
from the regranting account.

The Fund Operator shall perform the

services under this Agreement with due care,
efficiency and diligence, in accordance with the
best professional practice.

3. The Fund Operator shall operate in an open,
transparent and accountable manner.



4. Where relevant, the Fund Operator, shall
establish a Cooperation Committee consisting
of representatives from the FMO, the Donor
Programme Partner(s) and/or the IPO(s), as
applicable. The Cooperation Committee shall
be established as soon as possible after the
designation of the Fund Operator and shall
provide advice on the preparation and
implementation of the programme. The
Cooperation Committee shall be coordinated by
the Fund Operator. Representatives of the
Donor State(s), the Ministry responsible for
Asylum Policy (Ministry of Migration Policy),
the European and Development Programs
Division (EDPD) within the Ministry of Citizen
Protection and the Special Service of
coordination of AMIF and ISF Funds (Ministry
of Economy & Development) shall be invited
to participate as observers.

2.2 Main responsibilities of the FMO

1. The FMO shall pay the management fee to
the Fund Operator’s account in instalments as
follows:
a) A total advance installment of EUR
190,000 may be paid, as follows:
i. Within fourteen days after the
last signature of this Agreement,
EUR 136,800 in respect of the
Programme “Asylum and
Migration (Addressing urgent
needs for the reception and
screening of asylum seekers and
for the accommodation of
vulnerable groups)”.
ii. Within fourteen days of the
addition of Annexes relating to the
Programme “Local Development
and Poverty Reduction”, EUR
53,200 in respect of that
programme;
b) In accordance with the interim financial
reports referred to in Article 8.2, at the
payment days referred to in Article 8.2.3,
unless the report has not been approved and
in no cases before the FMO has determined
that the management and control system
description has been submitted in
accordance with Article 2.1.1. b);
¢) 30% of the management fee referred to
in paragraph 1 of Article 1.11 shall be
retained until the FMO has approved the
final programme reports submitted by the
Fund Operator to the FMO. The FMO shall
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transfer the retained amount to the Fund
Operator in accordance with Article 8.6.6;
d) Notwithstanding Article 8.6.6, the
transfer of the retained amount to the Fund
Operator shall automatically be postponed,
if:
i. a dispute arises between the Fund
Operator and the FMO; the amount
referred to in subparagraph (c)
shall be retained until such a
dispute has been settled;
ii. the calculation of the final
balance shows that the Fund
Operator owes funds to the FMO;
the amount referred to in
subparagraph (c) shall be retained
until such funds have been
reimbursed to the FMO, or
iii. the approval of the final
programme reports is dependent
upon such a postponement, for
example due to unresolved
irregularity in a project.
e) If the amount potentially owed to the
FMO is lower than the retention amount,
the latter may be reduced.
2. The FMO shall transfer all other funds
besides the management fee to the regranting
account:
a) In accordance with interim financial
reports referred to in Article 8.2, unless the
report has not been approved.
b) In exceptional and duly justified cases in
the form of an advance payment, if funds
are needed before the first payment date for
interim payments.
3. Prior to disbursing any payment to the
regranting  account, including advance
payments referred in paragraph 2 b) above, the
FMO shall determine whether the management
and control system description has been
submitted in accordance with Article 2.1.1. b)
4. The FMO shall determine whether the
management and control system description
submitted in accordance with Article 2.1.1 b)
meets the requirements described in Section 3
of'the ToR for the role of the Fund Operator.

Chapter 3: Information and communication

3.1. General provision

The Fund Operator shall comply with the
information and communication requirements
set for Programme Operators in Annex 3 to the



Regulation on the implementation of the EEA
Financial Mechanism 2014-2021.

3.2 Responsibilities of the Fund Operator

1. The Fund Operator shall provide information
on the Programmes to the general public of the
Beneficiary State, potential beneficiaries and
the civil society sector on the existence, the
objectives, the implementation and
achievement of the Programmes.
2. The Fund Operator shall as a minimum:
a) draw up and implement a
communication plan for the Programme;
b) organise at least two major information
activities on progress in the Programmes
and their projects;
c) establish a stand-alone website of the
Programmes in the language(s) of the
Beneficiary State and in English.
3. The Fund Operator shall ensure that the
project promoters and their partners fulfil their
information and communication obligations in
accordance with this Agreement and the
information and communication requirements
in Annex 3 of the Regulation on the
implementation of the EEA Financial
Mechanism 2014-2021.

3.3. Communication with the press

Communication with the press regarding the
Programmes shall not exceed what is
appropriate for the Programmes themselves.
The Fund Operator shall not speak on behalf of
the Financial Mechanism Office or the Donor
States and shall take appropriate steps to ensure
that its statements are not perceived as made on
behalf of these entities.

Chapter 4: Eligibility of expenditures
4.1 General principles on the eligibility of costs in
projects
1. Eligible expenditures of projects are those
actually incurred by the project promoter or the
project partner, which meet the following
criteria:
a) they are incurred between the first and
final dates of eligibility of a project as
specified in the project contract;
b) they are connected with the subject of the
project contract and they are indicated in
the detailed budget of the project;
c) they are proportionate and necessary for
the implementation of the project;
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d) they are used for the sole purpose of
achieving the objective of the project and
its expected outcome(s), in a manner
consistent with the principles of economy,
efficiency and effectiveness;
e) they are identifiable and verifiable, in
particular through being recorded in the
accounting records of the project promoter
and determined according to the applicable
accounting standards and generally
accepted accounting principles; and
f) they comply with the requirements of
applicable tax and social legislation.
2. Expenditures are considered to have been
incurred when the cost has been invoiced, paid
and the subject matter delivered (in case of
goods) or performed (in case of services and
works). Exceptionally, costs in respect of which
an invoice has been issued in the final month of
eligibility are also deemed to be incurred within
the dates of eligibility if the costs are paid
within 30 days of the final date of eligibility.
Overheads and depreciation of equipment are
considered to have been incurred when they are
recorded on the accounts of the project
promoter and/or project partner.
3. The project promoter’s internal accounting
and auditing procedures must permit direct
reconciliation of the expenditures and revenue
declared in respect of the project with the
corresponding accounting statements and
supporting documents.

4.2 Direct expenditures

1. The eligible direct expenditures for a project
are those expenditures which are identified by
the project promoter and/or the project partner,
in accordance with their accounting principles
and usual internal rules, as specific
expenditures  directly linked to  the
implementation of the project and which can
therefore be booked to it directly. The
following direct expenditures are eligible
provided that they satisfy the criteria set out in
Article 4.1:
a) the cost of personnel assigned to the
project, comprising actual remuneration
including social security charges and other
statutory costs as applicable, provided that
this corresponds to the project promoter’s
and project partner’s usual policy on
remuneration;
b) travel and subsistence allowances for
personnel and volunteers taking part in the
project, provided that they are in line with



the project promoter’s and project partner’s
usual practices on travel costs;
c) cost of new or second hand equipment
provided that it is depreciated in
accordance with generally accepted
accounting principles applicable to the
project promoter and generally accepted for
items of the same kind. Only the portion of
the depreciation corresponding to the
duration of the project and the rate of actual
use for the purposes of the project may be
taken into account by the Fund Operator. In
case the Fund Operator determines that the
equipment is an integral and necessary
component for achieving the outcomes of
the project, the entire purchase price of that
equipment may be eligible;
d) costs of consumables and supplies,
provided that they are identifiable and
assigned to the project;
e) costs entailed by other contracts awarded
by a project promoter for the purposes of
carrying out the project, provided that the
awarding complies with the applicable
rules on public procurement; and
f) costs arising directly from requirements
imposed by the project contract for each
project.
2. Costs related to reconstruction, renovation,
or refurbishment of a real estate shall not
exceed 50% of the eligible direct cost of the
project.
3. Where the entire purchase price of equipment
is eligible in accordance with point (¢) of
paragraph 1, the Fund Operator shall ensure
that the project promoter:
a) keeps the equipment in its ownership for
a period of at least five years following the
completion of the project and continues to
use the equipment for the benefit of the
overall objectives of the project for the
same period;
b) keeps the equipment properly insured
against losses such as fire, theft or other
normally insurable incidents both during
project implementation and for at least five
years following the completion of the
project; and
c) sets aside appropriate resources for the
maintenance of the equipment for at least
five years following the completion of the
project.
The specific means for the implementation of
this obligation shall be specified in the project
contract. The Fund Operator may release any
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project promoter from the above obligations
with respect to any specifically identified
equipment where the Fund Operator is satisfied
that, having regard to all relevant
circumstances, continued use of that equipment
for the overall objectives of the project would
serve no useful economic purpose.

4. Where necessary to accommodate the
specific circumstances of project promoters or
project partners that are international
organisations, or bodies or agencies thereof, the
provisions on direct eligible expenditure
described in this Article may be waived, in
agreement with the FMO. Any such waiver
shall be explicitly provided for in the project
contract and/or partnership agreement.

4.3 Indirect costs

1. Indirect costs are all eligible costs that cannot
be identified by the project promoter and/or the
project partner as being directly attributed to the
project but which can be identified and justified
by its accounting system as being incurred in
direct relationship with the eligible direct costs
attributed to the project. They may not include
any eligible direct costs. Indirect costs of the
project shall represent a fair apportionment of
the overall overheads of the project promoter or
the project partner. They may be identified
according to either of the following methods:
a) based on actual indirect costs for those
project promoters and project partners that
have an analytical accounting system to
identify their indirect costs as indicated
above;
b) a project promoter and project partners
may opt for a flat rate of up to 25% of total
direct eligible costs, excluding direct
eligible costs for subcontracting and the
costs of resources made available by third
parties which are not used on the premises
of the project promoter or project partner,
subject to the calculation of the rate on the
basis of a fair, equitable and verifiable
calculation method or a method applied
under schemes for grants funded entirely by
the Beneficiary State for similar types of
project and project promoter;
¢) a project promoter and project partners
may opt for a flat rate of up to 15% of direct
eligible staff costs;
d) in case of projects including a research
component, indirect eligible costs may be
determined by applying a flat rate of 25%
of the total direct eligible costs, excluding



direct eligible costs for subcontracting and
the costs of resources made available by
third parties which are not used on the
premises of the project promoter or project
partner.
2. In case of project promoters or project
partners that are international organisations, or
bodies or agencies thereof, indirect costs may,
be identified in accordance with the relevant
rules established by such organisations.
3. In relation to point b) of paragraph 1, the
Fund Operator’s guidelines for applicants shall
contain provisions on the methodology for the
calculation of the flat rate that ensures the fair
apportionment of the overall overheads of the
project promoters and/or project partners. The
flat rate may vary between different categories
of projects.

4.4 Purchase of real estate and land

1. The cost of purchase of real estate, meaning
buildings constructed or under development
and the appropriate rights to the land on which
they are built, and land not built on may be
eligible under the following conditions, without
prejudice to the application of stricter national
rules:
a) there shall be a direct link between the
purchase and the objectives of the project;
b) purchase of real estate and/or land may
not represent more than 10% of the total
eligible expenditure of the project, unless a
higher percentage is explicitly authorized
in this Agreement and set in the decision to
award the project grant;
c) a certificate shall be obtained prior to the
purchase from an independent qualified
evaluator or duly authorized official entity
confirming that the purchase price does not
exceed the market value and that it is free
of all obligations in terms of mortgage and
other liabilities, particularly in respect of
damage related to pollution. In case of
purchase of real estate the certificate must
either confirm that the building in question
is in conformity with national regulations,
or specify what is not in conformity with
national regulations but which is to be
rectified by the project promoter under the
project;
d) the real estate and/or land shall be used
for the purpose and for the period specified
in the decision to award the project grant.
The ownership must be transferred to the
project promoter, or those explicitly
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designated by the project promoter in the
project application as recipients of the real
estate and/or land, prior to the completion
of the project. The real estate and/or land
cannot be sold, rented or mortgaged within
five years of the completion of the project,
or longer if stipulated in the project
contract. =~ The FMO may waive this
restriction if it would result in an
unforeseen and unreasonable burden on the
project promoter.
e) the real estate and/or land may only be
used in conformity with the objectives of
the project. In particular, buildings may be
used to accommodate public administration
services only where such use is in
conformity with the objective of the
project; and
f) the purchase of real estate and/or land
shall be explicitly approved by the Fund
Operator prior to the purchase either in the
project contract or by a later decision.
2. The restrictions referred to in paragraph 1(d)
apply also to buildings that are constructed or
reconstructed through a financial contribution
from the EEA Financial Mechanism 2014-
2021.
3. Expenditure on site preparation and
construction  which  essential for the
implementation of the project may be eligible.
4. The cost of real estate and/or land already
owned, directly or indirectly, by the project
promoter, or purchase of real estate and/or land,
directly or indirectly, by the project partner or a
public administration, shall not be eligible.
Under no circumstances shall real estate and/or
land be purchased for speculative purposes. The
real estate and/or the land shall not have
received a national or external donor grant in
the last 10 years which could give rise to a
duplication of funding.

4.5 Excluded costs

1. The following costs shall not be considered
eligible:
a) interest on debt, debt service charges and
late payment charges;
b) charges for financial transactions and
other purely financial costs, except costs
related to accounts and financial services
imposed by the project contract;
¢) provisions for losses or potential future
liabilities;
d) exchange losses;
e) recoverable VAT;




f) costs that are covered by other sources;
g) fines, penalties and costs of litigation,
except where litigation is an integral and
necessary component for achieving the
outcomes of the project; and

h) excessive or reckless expenditure.

4.6 Project grant rate and co-financing

1. The maximum project grant rate shall be
calculated as a percentage of the total eligible
expenditure of the project in accordance with
the Annexes to this Agreement. It shall take into
account the need to ensure project promoters’
commitment and ownership, as well as
sustainability of the project. When setting the
project grant rate, the Fund Operator shall
further take into account any economic benefit,
e.g. cost savings or increased profit, which is a
result from receiving a financial contribution.
Economic benefits shall be used in manner
which supports the objectives of the project.
The applicable rules on state aid, procedural
and substantive, shall be complied with at any
level of the implementation of the Programmes
and the projects.

2. Co-financing shall be in the form of cash,
including electronic transfers, or in-kind
contribution in the form of voluntary work. The
in-kind contribution may constitute up to 50%
of the co-financing unless otherwise specified
in the Annexes to this Agreement.

3. The in-kind contribution referred to in
paragraph 2 may be provided only by the
project promoter and/or any NGO acting as
project partner(s). For the calculation of the in-
kind contribution, the price for each [hour, half
a day, day] of voluntary work shall be specified
in the Annexes to this Agreement.

4.7 First and final dates of eligibility

Costs within projects may be eligible from the
date on which the grant is awarded, in
accordance with the Annexes to this
Agreement. The project contract shall set the
final date of eligibility of costs which shall be
no later than 30 April 2024. Costs incurred after
that date are not eligible.

Chapter 6: Selection of projects and contracting
6.1 Eligible applicants and partners

Eligible project promoters and partners are
specified in the Annexes to this Agreement.

10

GR-LOCALDEV - EEA FM
Programme Implementation Agreement

6.2 Calls for proposals and availability of funds

1. Calls for proposals shall as a minimum,
comply with the following:
a) they shall be widely publicised with a
view to reach a maximum number of
potential applicants;
b) they shall clearly explain and distinguish
between administrative criteria, eligibility
criteria and evaluation criteria;
c) they shall include a clear and reasonable
deadline, which shall be at least two months
from the date of the publication of the
announcement, and an address for
submission;
d) they shall clearly specify the eligible
applicants and partners and any restrictions,
limitations or exclusions that they may be
subject to;
e) they shall contain detailed evaluation
criteria as well as a scoring chart;
f) they shall clearly state the total amount
available through the call, as well as the
minimum and maximum amount of project
grant;
g) they shall include the programme’s
results framework and explicitly state
which outputs and outcomes the projects
are to deliver;
h) they shall clearly address what kind of
activities are eligible;
i) they shall provide a clear and detailed
description of eligible expenditures in line
with this Agreement, in particular Articles
4.1 through 4.5;
j) they shall provide a description of the
selection process and the decision-making
structure;
k) they shall provide a clear reference or a
link to the application form and Guide for
Applicants;
1) they shall contain provisions on the
payment model;
m) they shall clearly state the co-financing
requirements;
n) they shall provide clear references to
further information and documentation
prepared by the Fund Operator that are
relevant to the call; and
0) they shall provide contact information
for queries and the timeframe for answering
such queries.
2. The calls shall be published on the website of
the Fund Operator in English.
3. Having consulted the call text with the Donor
Programme Partner, the Fund Operator shall



submit the draft text of the call for proposals to
the FMO for approval prior to its launch.

4. The National Focal Point shall be informed
of all calls for proposals at least two weeks in
advance of their announcement.

5. The Fund Operator shall develop a simple
and user-friendly application form in English,
complemented by a short Guide for Applicants
on how to make a successful application and
what type of information should be included in
each section of the application form. The
application form and the Guide for Applicants
shall be available no later than on the date of
announcement of the call for proposals.

6.3 Selection Committee

1. The Fund Operator shall establish a Selection
Committee. The role of the Selection
Committee is to recommend to the FMO which
projects should be funded. The Selection
Committee shall consist of at least three persons
with the relevant sector expertise. The Fund
Operator shall propose members of the
selection committee to be approved by the
FMO.

2. The FMO, the Donor Programme Partner, the
National Focal Point and the Royal Norwegian
Embassy shall be invited to participate in the
meetings of the Selection Committee as
observers. Upon request from the FMO, the
Fund Operator may invite further observers to
the meetings of the Selection Committee.

3. The Fund Operator shall keep minutes of the
Selection Committee meetings. The Fund
Operator shall provide the FMO with a copy of
the minutes in English no later than two weeks
after each meeting.

4. The Selection Committee shall operate in an
open, transparent and accountable manner, and
its composition must ensure that due attention
is paid to possible areas of conflict of interest.
5. Additional requirements on the composition
and role of the selection committee and/or
deviations from the provisions of this Article
may be included in the Annexes to this
Agreement

6.4 Selection procedures

1. The Fund Operator shall review the project
applications for compliance with administrative
and eligibility criteria. Applicants whose
applications are rejected at this stage shall be
informed of the reasons for the rejection, and
given a reasonable time to appeal that decision.
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2. Each project application that meets the
administrative and eligibility criteria shall be
scored by two impartial experts, independent of
the FO, appointed and contracted by the Fund
Operator. Costs related to experts shall be
covered from the management fee referred to in
Article 1.11.

3. The experts shall separately and
independently score the project application
according to the evaluation criteria published
with the call for proposals. The experts shall
justify in writing the scores for each criterion
they evaluate. For the purposes of ranking the
project applications, the average of the scores
awarded by the experts shall be used.

4. If the difference between the scores given by
the two experts is more than 30% of the higher
score, the project application shall be scored by
a third expert. This expert shall be
commissioned by, and be independent of, the
Fund Operator. In such cases the average score
of the two closest scores shall be used for the
ranking of the project applications.

This paragraph shall not apply in cases where
the score given by the third expert would not, in
any way, result in the support of the project.

5. The Fund Operator shall provide the
Selection Committee with a list of project
applications ranked in accordance with
paragraphs 3 and 4 without making any changes
to the ranking or the scoring awarded by the
experts. It shall at the same time provide the
FMO with the ranked list . The Selection
Committee shall review the ranked list of
project applications. It may modify the ranking
of the project applications in justified cases
based on transparent criteria. The justification
for the modifications shall be detailed in the
minutes of the meeting of the Selection
Committee. The Selection Committee shall
submit the list of recommended projects to the
Fund Operator.

6. The Fund Operator shall verify that the
selection process has been conducted in
accordance with this Agreement and that the
recommendations  from  the  Selection
Committee comply with the rules and
objectives of the Programme. Following such
verification the Fund Operator shall, based on
the recommendation of the Selection
Committee, provide the FMO with a report on
the projects to be supported. The FMO may
modify the list of supported projects ..

7. Without prejudice to the importance of other
obligations of the Fund Operator, a non-



compliance with this Article constitutes a
serious breach of this Agreement.

8. Additional requirements for the selection
procedure and/or deviations from the
provisions of this Article may be included in the
Annexes to this Agreement

6.5 Conflict of interest in the selection process

1. Conflict of interest is deemed to be present
when a person involved in the selection process
(e.g. independent experts, members of the
Selection Committee, members of the Board,
staff involved in reviewing compliance with
administrative and eligibility criteria, or
decision-makers for the Fund Operator) has
direct or indirect interests that are or appear to
be incompatible with the impartial exercise of
the functions related to the selection process.
Such interests may be related to economic
interests, political or national affinities, family
or emotional ties, any other relevant connection
or shared interests with the applicant or its
partner, or any other interests liable to influence
the impartial and objective performance of the
person involved in the selection of projects.

2. The Fund Operator shall take every
reasonable measure to prevent a conflict of
interest from occurring. This includes ensuring
that any person involved in the selection
process (e.g. independent experts, members of
Selection Committees, members of the Board,
staff involved in reviewing compliance with
administrative and eligibility criteria, or
decision-makers for the Fund Operator) signs a
declaration of no conflict of interest and
declares that if s/he later becomes aware of a
risk of conflict of interest s’/he will notify the
Fund Operator immediately. If a conflict of
interest arises, the Fund Operator shall, in
consultation with the FMO, take all the
necessary measures to prevent that such a
situation affects the integrity of the selection
process.

6.6 Project contract

1. For each approved project a project contract
shall be concluded between the Fund Operator
and the project promoter.

2. The project contract sets out the terms and
conditions of grant assistance as well as the
roles and responsibilities of the parties. It shall
include provisions that ensure that the project
promoter takes on any obligations that are
necessary for the Fund Operator to comply with
its obligations under this Agreement. The
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project contract shall contain, as a minimum,
provisions on the following:
a) obligations regarding reporting that
enable the Fund Operator to comply with
its reporting obligations to the FMO and the
National Focal Point;
b) the maximum amount of the project
grant in euro and the maximum project
grant rate;
c) the list of eligible expenditures;
d) the first and final dates of eligibility of
expenditures;
e) requirements for the submission of proof
of expenditure according to Article 9.2;
f) provision on modifications of the project;
g) provisions that ensure timely access for
the purposes of monitoring, audits and
evaluations;
h) provisions that ensure that obligations
regarding information and communication
as described in Chapter 3 are complied
with;
i) the right of the Fund Operator to suspend
payments and request reimbursement from
the project promoter in case decision on
such actions is taken by the FMO and/or the
Fund Operator;
j) resolution of disputes and jurisdiction;
k) waiver of responsibility referred to in
Article 15.2;
1) a detailed budget;
m) provisions on equipment for which the
entire purchase price is eligible, in
compliance with Article 4.2.3;
n) provisions giving effect to Article
15.5.5(c) in case of termination of this
Agreement;
0) a reference to partnership agreements or
letters of intent, if relevant; and
p) provisions that ensure that obligations
regarding record keeping as described in
Article 12.7 are complied with.
3. The obligations of the project promoter under
the project contract shall be wvalid and
enforceable under Greek law.
4. The Fund Operator may request the FMO to
provide guidance on whether the project
contract template complies with the minimum
standards set in paragraph 2 of this Article. The
Fund Operator is responsible for the project
contract.
5. Where necessary to accommodate the
specific circumstances of project promoters or
project partners that are international
organisations, or bodies or agencies thereof, the



provisions on project contracts described in this
Article may be waived, in agreement with the
FMO.

6.7 Partnership agreement

1. A project may be implemented in partnership
with project partners as defined in Article 6.1.
If a project is implemented in such a
partnership, the project promoter shall sign a
partnership agreement with each of the project
partners.
2. The partnership agreement shall contain the
following:
a) provisions on the
responsibilities of the parties;
b) provisions on the financial arrangements
between the parties including, but not
limited to, the expenditure for which
project partners can be reimbursed from the
project budget;
c) currency exchange rules
expenditure and reimbursement;
d) provisions on indirect costs and their
maximum percentage;
e) requirements for the submission of proof
of expenditure according to Article 9.2.
f) provisions on audits of the project;
g) a detailed budget; and
h) provisions on dispute resolution.
4. The partnership agreement shall be in
English if one of the parties to the agreement is
an entity from the Donor States or an
international organisation or body or agency
thereof.
5. The eligibility of expenditures incurred by a
project partner is subject to the same limitations
as would apply if the expenditures were
incurred by the project promoter.
6. The creation and implementation of the
relationship between the project promoter and
the project partner shall comply with the
applicable national and European Union law on
public procurement as well as Chapter 7 of this
Agreement.
7. The draft partnership agreement shall be
submitted to the Fund Operator before the
signing of the project contract. The Fund
Operator shall verify that the partnership
agreement complies with this Article.
8. Where necessary to accommodate the
specific circumstances_of project promoters or
project partners that are international
organisations, or bodies or agencies thereof, the
provisions on partnership agreements described

roles and

for such
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in this Article may be waived, in agreement
with the FMO.

6.8 Pre-defined projects

1. The pre-defined project(s) shall be described
in the Annexes to this Agreement.

Chapter 7: Public procurement
7.1 Public Procurement

1. Applicable national and European Union law
on public procurement shall be complied with
at any level in the implementation of the
Programmes and the projects.

2. Notwithstanding provisions of national law
that exempt NGOs from public procurement,
any procurement procedures related to amounts
above the European Union thresholds for
procurement shall be undertaken in accordance
with the applicable laws on procurement
without regard for such an exemption.

3. In cases where contracts concluded as part of
the implementation of the Programmes fall
below the national or European Union
thresholds set for public procurement or outside
the scope of the applicable public procurement
laws, the awarding of such contracts (including
the procedures prior to the awarding) and the
terms and conditions of such contracts shall
comply with best economic practices, including
accountability, allow fair competition between
potential providers, for example by way of
effective price comparison, and ensure the
optimal use of resources from the EEA
Financial Mechanism 2014-2021. To this end,
and in the absence of stricter national laws, in
cases of purchases related to an amount of EUR
5,000 or higher but below the relevant
European Union thresholds, the project
promoter shall invite at least three
suppliers/service providers to submit offers.

4. The highest ethical standards shall be
observed during the procurement and execution
of contracts. The Fund Operator shall ensure
the application of adequate and effective means
to prevent illegal or corrupt practices. No offer,
gifts, payments or benefit of any kind, which
would or could, either directly or indirectly, be
construed as an illegal or corrupt practice, e.g.
as an inducement or reward for the award or
execution of procurement contracts, shall be
accepted.

5. Procurement procedures in projects
implemented by international organisations
shall be carried out in accordance with the



procurement rules established by that

international organisation.

Chapter 8: Reporting from the Fund Operator to
the FMO and review meetings

8.1 Annual programme reports
1. The Fund Operator shall submit an annual
programme report, separately for each
programme, to the FMO and the National Focal
Point using a template provided by the FMO.
The main purpose of the report is:
a) to provide key information on the
implementation of the Programme
compared to the plans set out in this
Agreement and/or the preceding annual
programme report and in achieving the
expected outputs;
b) the Programme’s contribution to its
overall objective and outcomes, and Article
1.4, as relevant;
c) to identify any issues which affect the
implementation of the Programme and the
measures taken to address them, a risk
assessment and planned mitigating actions.
2. The reporting periods for the annual
programme reports shall be the calendar year.
The report shall be submitted not later than 15
February each year.
3. The FMO shall inform the Fund Operator of
its opinion on the annual programme reports
within two months of the date of receipt. If the
FMO does not respond within the time limit
laid down, the report shall be considered to
have been accepted.

8.2 Interim financial reports
1. The reporting periods in each calendar year
shall be as follows:
a) 1 January — 30 June for actual
expenditure incurred and 1 November — 30
April for proposed expenditure;
b) 1 July — 31 December for actual
expenditure incurred and 1 May-31
October for proposed expenditure.
2. Interim payments shall be paid based on an
interim financial report submitted by the Fund
Operator, separately for each programme, in a
format provided by the FMO.
3. Interim payments from the FMO shall be
made on the following payment dates: 15 April
and 15 October. Should a payment date land on
a weekend or an EFTA public holiday, the
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payment shall be made on the next EFTA
working day.
4. Interim financial reports shall be received by
the FMO according to the following schedule:
a) on, or before, 15 March for payments to
be made by 15 April;
b) on, or before, 15 September for
payments to be made by 15 October.
5. Payment based on an interim financial report
received after its due date but on, or before, the
following due date referred to in paragraph 4
shall be due as the report would have been
received on its following due date. If an interim
financial report has not been received within
twelve months from the end of the reporting
period in which expenditure has been incurred
by the Fund Operator, the expenditure for that
period shall be declared ineligible and
cancelled.
6. Interim financial reports shall include:
a) a statement of actual expenditure
incurred during the reporting period
preceding the payment date; and
b) a statement of proposed expenditure for
the reporting period immediately following
the payment date;
¢) information on progress towards
achieving outputs and outcomes, as
appropriate.
7. The actual incurred expenditure for the last
reporting period shall be reported in the final
programme reports.
8. When the interim financial report has been
provided, the FMO shall verify that it is in the
correct form and that the conditions for
payment have been met. If that verification is
positive, interim payments shall be transferred
no later than on the payment dates referred to in
paragraph 3.
9. Interim payments shall in principle consist of
the proposed expenditure for the respective
reporting period less the expected cash balance
at the start of that period for the proposed
expenditure. The FMO may modify the amount
of the interim payment if the proposed
expenditures are considered to be unjustified.
The FMO shall provide the Fund Operator with
a justification of the modification without
delay.
10. Should verification according to paragraph
8 be negative, the FMO and the Fund Operator
shall closely cooperate to remedy the
deficiencies. The FMO may provisionally hold
interim payments until such deficiencies have
been remedied. When the FMO, after receiving



all necessary information, has positively
verified an interim financial report, it shall
release the payment due as soon as possible,
unless the FMO decides to make use of
remedies provided in Chapter 11.

8.3 Forecast of likely payment applications

At the latest by 20 February, 20 April, 20
September and 20 November each year, the
Fund Operator shall send to the FMO, in a
format provided by the FMO, a justified
forecast of likely payment applications from the
Fund Operator for the remainder of the current
financial year and subsequent financial years.

8.4 Summary reports after each call

The Fund Operator shall no later than one week
after the closing of each call provide the FMO
with data on the applications received, using a
template provided by FMO.

8.5 Reporting on projects
The Fund Operator shall provide to the FMO

information about each project in accordance
with templates provided by FMO.

8.6 Final programme reports
1. The Fund Operator shall submit a final
programme report, separately for each
programme, to the FMO and the National Focal
Point in a format provided by the FMO. The
main purpose of the report is to provide:
a) an overall assessment of the
implementation of the Programme,
including comparison to the plans set out in
the Programmes and any lessons learned;
b) an assessment of the Programme’s
contribution to its overall objective and
outcomes of the Programme as well as
Article 1.4, as relevant;
c) overview of irregularities and measures
taken to remedy these;
d) specific details in respect of meeting
and/or adapting financial plans; and
e) financial information, including a
calculation of the final balance.
2. The final programme reports shall include
financial and statistical annexes in formats
provided by the FMO.
3. The final programme reports shall be
submitted to the FMO no later than two months
after the end of the operational period referred
to in Article 1.13.
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4. The FMO shall review the final programme
reports in order to determine whether they fulfil
its formal and substantive requirements. The
FMO shall approve the final programme reports
no later than two months following the receipt
of the report and all relevant documents and
necessary information.

5. The approved final programme reports,
including a summary for the general public
shall be published on the website of the Fund
Operator within one month from the approval
of the report by the FMO.

6. Any final balance payable to the Fund
Operator shall be transferred by the FMO no
later than one month after FMO’s approval of
the final programme report. Any final balance
payable to the FMO shall be reimbursed to the
FMO within the same deadline.

8.7 Review meetings

1. The Parties to the Agreement shall meet at
least once a year to review the implementation
of the Programmes.

2. The review meetings shall allow the FMO to
examine progress achieved since the previous
review meeting and instruct the Fund Operator
to take any necessary measures.

3. Decisions taken at the review meetings shall
be set out in the agreed minutes. The Fund
Operator is responsible for the drafting of the
minutes from the meeting, summarising the
main points and the action points discussed at
the meeting.

4. The National Focal Point and the Royal
Norwegian Embassy shall be invited to
participate in the review meetings as observers.

Chapter 9: Reporting from project promoters,
verifications, payments to projects, audits and
monitoring

9.1 Reporting

The Fund Operator shall establish a system for
reporting by project promoters that provides the
Fund Operator with sufficient information for
its reports to the FMO, in particular in relation
to progress towards the Programmes’
objectives and outcomes as well as statistical
and financial information.

9.2 Proof of expenditure

1. Costs incurred by project promoters and
project partners shall be supported by receipted
invoices, or alternatively by accounting
documents of equivalent probative value.



2. A report by an independent auditor, qualified
to carry out statutory audits of accounting
documents, certifying that the reported costs are
incurred in accordance with this Agreement, the
national law and relevant national accounting
practices shall be accepted as sufficient proof of
expenditure incurred for project partners whose
primary location is in one of the Donor States
or project partners that are international
organisations or bodies or agencies thereof. A
report issued by a competent and independent
public officer recognised by an international
organisation as having a budget and financial
control capacity over the entity incurring the
costs and who has not been involved in the
preparation of the financial statements,
certifying that the claimed costs are incurred in
accordance with this agreement, the relevant
law and relevant accounting practices, shall
also be accepted as sufficient proof of
expenditure incurred.

3. Upon request by the FMO or the EFTA
Board of Auditors, the Project Promoter or
Project Partner shall grant access to the
supporting documents on the basis of which the
report referred to in paragraph 2 was issued.

4. Indirect costs identified according to Article
4.3 do not need to be supported by proof of
expenditure.

9.3 Verification of projects

1. Verifications to be carried out by the Fund
Operator shall cover administrative, financial,
technical and physical aspects of projects, as
appropriate and be in accordance with the
principle of proportionality.
2. Verifications shall include the following
procedures:
a) administrative verification in respect of
incurred expenditure reported by project
promoters;
b) on- the-spot verification of projects.

9.4 Payments to projects

Payments of the project grant to project
promoters may take the form of advance
payments, interim payments and payments of
the final balance. The level of advance
payments and their off-set mechanism shall be
set in the Annexes to this Agreement.

9.5 Audit

1. Before approval, the final financial reports
of all the projects shall be subject to an
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independent, external financial and compliance
audit commissioned by the Fund Operator.

2. By way of exception to paragraph 1 above, in
case of project promoters or project partners
that are international organisations, or bodies or
agencies thereof, the project financial reports
shall be exclusively subject to the internal and
external auditing procedures laid down in the
rules and regulations applicable to them. By
way of exception to paragraph 1 above, in case
of project promoters or project partners whose
primary location is in one of the Donor States,
the project financial reports may be subject to
auditing procedures by an independent auditor,
qualified to carry out their statutory audits of
accounting documents. Such entities, shall
provide the Fund Operator with an audit report
in case of Project Promoters whose primary
location is in one of the Donor States or with a
summary of any audit findings made regarding
the implementation of the project, within the
limits of their applicable rules and regulations
in case of international organisations, or bodies
or agencies thereof.

9.6 Monitoring

The monitoring arrangements undertaken by
the Fund Operator are described in the Annexes
to this Agreement.

Chapter 10: Irregularities
10.1 Responsibilities related to irregularities

1. The Fund Operator shall make every effort
possible to prevent, detect, and nullify the effect
of any cases of irregularities. Similarly, the
Fund Operator shall investigate any suspected
and actual cases of irregularities promptly and
efficiently, including making any financial
corrections that may be appropriate. In the case
of projects implemented by international
organisations, the Fund Operator shall make
every effort possible in the light of the
contractual  arrangements agreed  with
international organisations and consulted with
the FMO.

2. Unduly paid amounts shall be recovered and
reimbursed in accordance with this Agreement.

10.2 Definition of irregularities

An irregularity shall mean an infringement of:
a) the legal framework of the EEA
Financial Mechanism 2014-2021 referred
to in Article 1.5
b) this Agreement;



c) the project contract;

d) any provision of European Union law; or

¢) any provision of the national law of the

Beneficiary State,
which affects or prejudices the implementation
of the Programmes, for instance by unjustified
or disproportionate expenditure, by affecting
the integrity of the selection process, or by
reducing or losing revenue under the
Programmes and/or the projects.

10.3 Irregularities register

The Fund Operator shall keep a register of all
irregularities, and shall, upon request from the
FMO, provide information on irregularities
within one month.

10.4 Reporting on irregularities

1. The Fund Operator shall immediately report
to the FMO all suspected and actual cases of
irregularities when any of the following
applies:
a) they involve allegations of an act or
omission which constitutes a criminal
offence under the national legislation of the
Beneficiary State, such as corruption,
fraud, bribery or embezzlement;
b) they indicate the presence of serious
mismanagement affecting the use of the
financial contribution from the EEA
Financial Mechanism 2014-2021; or
c) they pose an immediate threat to the
successful completion of any project due to
the amounts in proportion to the total
project cost, their gravity or any other
reason.
2. For irregularities other than those referred to
in paragraphs 1 and 3, the Fund Operator shall
within two months of the end of each quarter,
submit to the FMO a report, describing any
suspected and actual cases of irregularities
discovered during that quarter. Should there be
no irregularities to report on during the quarter,
the Fund Operator shall inform the FMO of this
fact.
3. Unless requested by the FMO, the following
cases of irregularities in projects need not be
reported:
a) cases, where the irregularity consists
solely in the failure to implement a project,
in whole or in part, owing to the bankruptcy
of the project promoter;
b) cases, which are detected and corrected
by the Fund Operator in the course of the
verification of the expenditure declared;
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¢) cases, which relate to an amount below
EUR 2,000 in contribution from the
Programme. In the case of irregularities
related to non-compliance with public
procurement rules, this amount refers to the
overall value of the contract which is
affected by the irregularity.
4. Paragraph 3 shall apply, mutatis mutandis, to
activities financed from the fund for bilateral
relations.
5. Paragraph 3 does not apply to irregularities
that shall be reported immediately according to
paragraph 1, or irregularities preceding a
bankruptcy.
6. Together with each report on new
irregularities referred to in paragraph 2, the
Fund Operator shall report to the FMO on the
progress made in the investigation and remedy
of previously reported irregularities.
7. Should there be no progress to report on
under this Article, the Fund Operator shall
inform the FMO of this fact within the time
limit set in paragraph 2.

10.5 Complaint mechanism

1. The Fund Operator shall establish a
complaint mechanism, including the setting up
of a Complaints Committee, which shall be
capable of effectively processing and deciding
on complaints about suspected non-compliance
with the principles of good governance in
relation to the implementation of the
Programmes. The Fund Operator shall, upon
request by the FMO, examine complaints
received by the FMO. The Fund Operator shall
inform the FMO, upon request, of the results of
those examinations.

2. Information on how to submit a complaint
shall be prominently placed on the website of
the Fund Operator.

3. The Fund Operator shall without delay report
to the FMO on any complaints involving
suspected irregularities referred to in paragraph
1 of Article 10.4. Complaints involving
suspicion of other irregularities shall be
reported to the FMO in the reports referred to in
paragraph 2 and paragraph 6 of Article 10.4.
The FMO shall, when relevant, be consulted on
the appropriate response.



Chapter 11: Suspension of payments, financial
corrections and reimbursement
11.1. Recovery of amounts subject to irregularities
1n projects
1. In case of irregularities, the Fund Operator
shall, taking into account the seriousness of the
irregularity, determine whether to:
a) cancel the project and request
reimbursement of all or part of the already
paid project grant;
b) allow the project to continue but apply a
proportionate financial correction; or
¢) take no action.
2. Before making decisions according to
paragraph 1 the Fund Operator shall consult
with the FMO.
3. The Fund Operator shall, on its own initiative
or based on instructions by the FMO, take all
reasonable measures to recover any amount
unduly paid to a project promoter, including
using any available judicial or administrative
remedies.
4. Notwithstanding the provisions of this
Agreement, the parties acknowledge that the
Fund Operator may only suspend payments,
apply financial corrections and/or seek
reimbursement of funds from projects
implemented by international organisations, to
the extent that this is foreseen in the project
contracts entered into with such organisations
and consulted with the FMO.

11.2 Suspension of payments

1. The FMO may decide to suspend payments
to the Programme(s) if one or more of the
following applies:
a) the conditions for payments in
accordance with the provisions of this
Agreement have not been met;
b) credible information indicates that the
progress of the Programme(s) is not in
accordance with this Agreement;
¢) reports referred to in Chapters 8 and 10
or any other information requested have not
been provided or include incomplete
information;
d) access required under Article 12.5 is
restricted;
e) the financial management of the
Programme(s) has found to be unstable and
raises serious doubts of integrity;
f) it becomes aware of suspected or actual
cases of irregularities, or such cases have
not been adequately reported, investigated
or remedied;
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g) the implementation of the Programme(s)
is deemed to be in violation of national or
European Union law;
h) a fundamental change of circumstances
occurs and said circumstances constitute an
essential basis for the financial contribution
to the Programme;
i) it becomes aware of any
misrepresentation of facts in any
information given by or on behalf of the
Fund Operator affecting, directly or
indirectly, the implementation of this
Agreement;
j) the procedure under Article 11.5 has been
opened;
k) any other obligation stipulated in this
Agreement is not complied with by the
Fund Operator.
2. Except for urgent cases, the Fund Operator
shall be given an opportunity to provide its
views before the FMO takes a decision to
suspend payments. The decision to suspend
payments shall be reasoned and immediately
effective. The Fund Operator shall be notified
no later than seven workings days from the date
of the decision.
3. The Fund Operator can at any time present
documents or other relevant evidence and
request that the FMO reviews its decision to
suspend payments.
4. When the FMO finds that the conditions for
suspension no longer apply, it shall take a
decision to continue payments.

11.3 Financial corrections

1. The FMO may make financial corrections
based on the criteria in Article 11.4 consisting
of cancelling all or part of the financial
contribution of the EEA  Financial
Mechanism(s) 2014-2021 to the Programme.
2. When a financial correction is made on a
project in accordance with paragraph 1, or with
Article 10.1, the financial correction may not be
reused for that project. The cancelled financial
contribution may be reused under the
Programme for projects other than those that
were the subject of the correction.

3. Financial contributions cancelled in
accordance with paragraph 1 or with Article
10.1 relating to the fund for bilateral relations
or fund for regional civil society initiatives,
may be reused within the same budget heading
for costs other than those that were the subject
of the correction.



4. When a financial correction is made for a
systemic irregularity or an irregularity related
to the management or control systems within
the Programme(s), the financial contribution
may not be reused within the Programme.

11.4 Criteria for financial corrections

1. The FMO may make financial corrections
according to Article 11.3 if one or more of the
following applies:
a) a serious breach of this Agreement has
occurred;
b) a serious deficiency exists in the
management and control system of the
programme, which puts at risk the financial
contribution to the programme(s) ;
c) the Fund Operator has not complied with
its obligations to investigate and/or to
appropriately remedy irregularities under
Article 9.1 prior to the sending of the
notification according to paragraph 1 of
Article 10.5
2. The FMO shall base its financial corrections
on individual cases of irregularity identified,
taking account of the systemic nature of the
irregularity to determine whether a flat-rate or
extrapolated correction should be applied, or
whether the corrected amount can be based on
an actual amount detected as irregular.
3. The FMO shall, when deciding the amount
of a correction, take account of the nature and
gravity of the irregularity and the extent and
financial implications of the deficiencies found.

11.5 Procedure

1. Prior to making a decision referred to in
paragraph 1 of Article 11.3, the FMO shall
notify the Fund Operator of its intention to
make such a decision. The notification shall
outline the reasons for the decision and indicate
the relevant amounts. The Fund Operator can
within one month from the sending of the
notification provide any comments relevant to
the intended decision.

2. Where the FMO proposes a financial
correction on the basis of extrapolation or a flat
rate, the Fund Operator shall be given the
opportunity to demonstrate, through an
examination of the documentation concerned,
that the actual extent of the irregularity was less
than the FMO’s assessment. In agreement with
the FMO, the Fund Operator may limit the
scope of this examination to an appropriate
proportion or sample of the documentation
concerned. Except in duly justified cases, the
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time allowed for this examination shall not
exceed a further period of two months after the
one-month period referred to in paragraph 1.

3. The FMO shall take account of any evidence
supplied by the Fund Operator within the time
limits referred to in paragraphs 1 and 2. At any
time prior to the decision on financial
corrections, the Fund Operator and the FMO
can enter into a dialogue with a view to
ensuring that the decision is based on accurate
and correct facts.

4. The Fund Operator shall be notified of a
decision referred to in paragraph 1 of Article
11.3 no later than seven working days from the
date of the decision. The notification shall
outline the reasons for the decision.

11.6 Reimbursement

1. Amounts recovered in accordance with
paragraph 1 of Article 11.1 shall be reimbursed
to the regranting account before the submission
of the final programme reports referred to in
Article 8.6.

2. Financial corrections relating to the funds for
bilateral relations, or the funds for regional civil
society initiatives, shall be reimbursed to the
regranting account before the submission of the
final programme reports referred in Article 8.6,
unless reused within the same budget heading
in line with paragraph 3 of Article 11.3.

3. Financial corrections referred to in paragraph
4 of Article 11.3 and 11.4 shall be deducted
from the management fee referred to in Article
1.11. Should the remainder of the management
fee to be paid to the Fund Operator not be
sufficient to cover the financial correction, the
Fund Operator shall reimburse the amount due
to the FMO within three months of the decision
referred to in Article 11.3.

4. The Fund Operator shall not be responsible
for amounts that cannot be recovered in
accordance with paragraph 1, if it shows that
the loss of the funds and the circumstances
related thereto are not due to a negligent
performance or non-performance of the
obligations of the Fund Operator [or its
Partners] under this Agreement.

5. Notwithstanding paragraph 4,
reimbursement from the Fund Operator to the
FMO is not contingent upon reimbursement
from the project promoter.



Chapter 12: Evaluation, external monitoring,
audits and provision of information

12.1. Responsibilities of the Fund Operator

1. The Fund Operator shall carry out an
evaluation or review of the Programme.

2. The Fund Operator shall ensure that the
resources necessary to carry out evaluations or
reviews are available, and shall ensure that
procedures are in place to produce and collect
necessary data.

3. Evaluation or reviews shall be carried out by
experts or entities independent of the Fund
Operator in accordance with the provisions
specified in the Results Guideline adopted by
the FMC for the EEA Financial Mechanism
2014-2021.

4. Notwithstanding paragraph 1, an evaluation
or review of a Programme receiving less than
EUR 5 million shall be carried out by the FMO.
5. The evaluation or review report shall be
prepared in accordance with the Results
Guideline adopted by the FMC for the EEA
Financial Mechanism 2014-2021. The final
report and a summary for the general public
shall be published.

12.2 External monitoring and evaluation

Without prejudice to the monitoring carried out
by the Fund Operator, the FMO may undertake
external monitoring and evaluation of the
Programmes. The FMO shall inform the Fund
Operator about such activities at least two
weeks in advance.

12.3 Audits and on-the-spot verifications arranged
by the FMO

1. The FMO may arrange audits and on-the-
spot verifications of the Programmes and
projects, subject to any exceptions agreed in
project contracts with international
organisations where audits shall be performed
in accordance with the procedures established
in those organisations. The FMO shall, except
in urgent cases, give two weeks’ notice to the
Fund Operator concerned before an audit or on-
the-spot verification is carried out.

2. The Fund Operator shall be given an
opportunity to provide comments to an audit
report before it is finalised.

12.4 EFTA Board of Auditors

The EFTA Board of Auditors (and The Office
of the Auditor General of Norway) may
conduct audits of the Programme(s) and its
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projects, subject to any exceptions agreed in
project contracts with international
organisations where audits shall be performed
in accordance with the procedures stablished in
those organisations. The FMO shall, as far as it
is under its control, ensure that the Fund
Operator is given at least two weeks’ notice
before such audit is carried out.

12.5 Access

The persons performing monitoring, audits or
on-the-spot verifications according to this
Agreement shall upon request be granted
prompt, full, and unimpeded access to all
information, documents, persons, locations and
facilities, relevant to the audit or the
verification.

12.6 Provision of information

The Fund Operator shall without unreasonable
delay provide the FMO or any person(s)
authorised by the FMO, with such information
relating to the Programmes as they may at any
time request.

12.7 Records

1. The Fund Operator shall keep full accurate
and systematic records and accounts in
accordance with the laws of the Beneficiary
State.

2. Such records must be kept for a 3-year period
following FMO’s approval of the final
programme reports. These documents comprise
any documentation concerning the
implementation of the Programme, with the
exception of documents solely relevant for the
use of the management fee under Article 1.11.
3. The Fund Operator shall permit the FMO, or
any person(s) authorised by the FMO, to
inspect or audit, at any reasonable time, the
records and accounts relating to the
implementation of the Agreement and to make
copies thereof both during and after the period
of operation of the Programme.

Chapter 13: Code of conduct and conflict of
interest

13.1 Ethical standards

1. The Fund Operator shall observe the highest
ethical standards during the implementation of
the Programmes and shall ensure the
application of adequate and effective means to
prevent illegal or corrupt practices.




2. If the Fund Operator, its Partners or any of
their sub-contractors, personnel, agents or
servants offers to give or agrees to offer or to
give or gives to any person, any bribe, gift,
gratuity or commission as an inducement or
reward for doing or forbearing to do any act in
relation to this Agreement or any other contract
with the FMO, or for showing favour or
disfavour to any person in relation to this
Agreement or any other contract with the FMO,
then the FMO may terminate this Agreement,
without prejudice to any accrued rights of the
Fund Operator under the Agreement.

13.2 Other income

The payments of the management fee to the
Fund Operator under this Agreement shall
constitute the only income or benefit the Fund
Operator may derive in connection with the
Agreement. Neither it, nor its personnel shall
accept any commission, discount, allowance,
indirect payment or other consideration in
connection with, or in relation to, or in
discharge of, its obligations under this
Agreement.

13.3 Professional secrecy

The Fund Operator and its staff shall maintain
professional secrecy for the duration of this
Agreement and after completion thereof. In this
connection, except with the prior written
consent of the FMO, neither the Fund Operator
nor the personnel employed or engaged by it
shall at any time communicate to any person or
entity any confidential information disclosed to
them or discovered by them, or make public any
information as to the recommendations
formulated in the course of or as a result of
implementation of  this Agreement.
Furthermore, they shall not make any use
prejudicial to the FMO, of information supplied
to them and of the results of studies, tests and
research carried out in the course and for the
purpose of performing this Agreement.

13.4 Conflict of interest

1. In addition to the requirement related to the
selection process, the Fund Operator shall take
all necessary measures to prevent or end any
situation that could compromise the impartial
and objective performance of the Agreement.
Such conflict of interest could arise in particular
as a result of economic interest, political or
national affinity, family or emotional ties, or
any other relevant connection or shared interest.
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Any conflict of interest, which could arise
during performance of the Agreement, must be
notified in writing to the FMO without delay.
2. The FMO has the right to verify that such
measures are adequate and may require
additional measures to be taken if necessary.
The Fund Operator shall ensure that its staff,
including its management, is not placed in a
situation which could give rise to conflict of
interest. Without prejudice to employees’ rights
under national laws, the Fund Operator shall
replace, immediately and without
compensation from the FMO, any member of
its staff exposed to such a situation.

3. The Fund Operator shall refrain from any
contract that would compromise its
independence or that of its personnel. If the
Fund Operator fails to maintain such
independence, the FMO may, without prejudice
to compensation for any damage that it may
have suffered on this account, terminate this
Agreement forthwith, without giving formal
notice thereof.

Chapter 14: Assignment and sub-contracting

14.1 Assignment

1. An assignment is any agreement by which
the Fund Operator transfers its rights under this
Agreement or part thereof to a third party.

2. The Fund Operator shall not, without the
prior written consent of the FMO, assign the
Agreement or any part thereof, or any benefit or
interest there under. Any assignment without
such consent shall be null and void.

3. The approval of an assignment by the FMO
shall not relieve the Fund Operator of its
obligations under the Agreement.

14.2 Sub-contracting

1. Any agreement by which the Fund Operator
entrusts performance of a part of the services to
a third party is considered to be a sub-contract.
2. Without prejudice to the role of the Fund
Operator and Partners referred to in Article 2.1,
the Fund Operator must obtain a prior written
authorization of the FMO before entering into a
sub-contract.

3. No sub-contract can create contractual
relations between any sub-contractor and the
FMO. The Fund Operator shall be responsible
for the acts, defaults and negligence of its sub-
contractors and their experts, agents or
employees, as if they were the acts, defaults or



negligence of the Fund Operator, its experts,
agents or employees.

4. The approval by the FMO of the sub-
contracting of any part of the Agreement or of
the engagement by the Fund Operator of sub-
contractors to perform any part of the services
shall not relieve the Fund Operator of any of its
obligations under the Agreement. Those
services entrusted to a sub-contractor by the
Fund Operator cannot be entrusted to third
parties by the sub-contractor.

Chapter 15: Concluding provisions
15.1 Information system

1. The Fund Operator shall provide the reports
referred to in Chapters 8 and 10 through FMO’s
information system. The FMO shall give the
Fund Operator access to the system and provide
the necessary guidance to enable the Fund
Operator to use the system correctly.

2. Should the system referred to in paragraph 1
become unavailable or be discontinued, the
FMO may require the Fund Operator to provide
these reports in another format provided by the
FMO, whether electronic or hard copies.

15.2 Waiver of responsibility

1. Nothing contained in this Agreement shall be
construed as imposing upon the FMO any
responsibility of any kind for the supervision,
execution, completion or operation of the
Programme or its projects.

2. Neither the European Free Trade
Association, its Secretariat, including the FMO,
its officials or employees can be held liable for
any damage or injuries of whatever nature
sustained by the Fund Operator or a project
promoter, recipient of funds, or any other third
person in connection, be it direct or indirect,
with this Agreement.

3. This waiver of responsibility shall also bind
the project promoters. Each project contract
shall contain a provision to that effect.

15.3 Privileges and immunities

Nothing contained in this Agreement shall be
deemed a waiver expressed or implied of any
privileges and immunities of the European Free
Trade Association, its assets, officials or
employees.
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15.4 Programme modification

1. This Agreement may not be modified by the
Fund Operator. The latter does not apply to the
Annexes to this Agreement.

2. Any modification to the Annexes is subject
to prior approval by the FMO.

3. The Fund Operator shall describe and justify
the modification, as well as the likely impact on
the financial figure, risk assessment, outputs
and outcomes of the Programme.

4. The FMO shall assess the proposed
modification and provide a formal response no
later than one month following the receipt of all
relevant documents and necessary information.
5. The modification shall be formalised through
an amendment of this Agreement, where
necessary.

15.5 Termination, compensation and damages

1. Either party may terminate this Agreement in
the event of a serious breach by the other party
which remains unremedied for 30 days
following written notice thereof making
specific reference to the breach and to this
Article. The requirement of written notice shall
not apply where it is clear from the
circumstances, or the party in breach has clearly
indicated, that it is unable or has no intention to
remedy the breach.
2. In addition, the FMO shall be entitled to
terminate this Agreement where the Fund
Operator:

a) becomes insolvent or bankrupt;

b) has a receiving order or administration

order made against it or compounds with its

creditors;

¢) being a legal person commences to be

wound up; or

d) carries on its activities under an

administrator or administrative receiver for

the benefit of its creditors or any of them.
Any of the above events shall be deemed a
breach by the Fund Operator.
3. Should this Agreement be terminated
pursuant to either of the preceding paragraphs 1
or 2, the party whose breach has occasioned the
termination shall (without prejudice to the
following provisions) compensate the other
party for all losses, costs and wasted
expenditure incurred by the other party in
consequence of the termination.
4. The FMO may terminate this Agreement if
changes in the political environment put into
doubt the feasibility of the Programme.



5. In all cases where this Agreement is
terminated prior to its entire performance:
a) the FMO shall (without prejudice to the
payment obligations provided in the
preceding paragraphs) pay the Fund
Operator for the work already performed
and (unless the termination arises by reason
of a breach by the Fund Operator)
commitments already undertaken which
cannot reasonably be cancelled and
reasonable costs for closing down the Fund
Operator’s role in the operation, provided
that the total amount paid to the Fund
Operator shall not exceed the amount of the
management fee provided in Article 1.11;
b) the Fund Operator and its officials shall
cease to operate the regranting account and
the FMO shall be entitled to terminate the
signature rights of those officials
accordingly;
c) any rights and obligations of the Fund
Operator vis-a-vis project promoters shall
automatically be transferred to the FMO
which shall be entitled to retransfer them to
any replacement Fund Operator whom it
may appoint;
d) the Fund Operator shall provide to the
FMO or to any replacement Fund Operator
such reasonable assistance as the latter may
require to ensure the continuing good
administration of the Programme and in
particular shall provide the FMO or
replacement Fund Operator with all contact
details and copies of all its files concerning
each of the project promoters and project
contracts. The Fund Operator shall also
cooperate with the FMO or replacement
Fund Operator in notifying the project
promoters of the change of Fund Operator
and in ensuring the smooth continuation of
the Programme.
6. Where the FMO is entitled to damages or
compensation from the Fund Operator, it may
deduct such amounts from any sums due to the
Fund Operator and/or call on the appropriate
guarantee.
7. The FMO shall be entitled to compensation
from the Fund Operator for any damage which
comes to light after the completion of the
Programme.

15.6 Indemnification

1. At its own expense and subject to any
limitations in the project contracts with
international organisations, the Fund Operator
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shall indemnify, protect and defend the FMO,
its agents and employees, from and against all
actions, claims, losses or damage arising from
any act or omission by the Fund Operator in the
performance of the Agreement provided that:
a) the Fund Operator is notified of such
actions, claims, losses or damages not later
than 30 days after the FMO becomes aware
of them,;
b) the ceiling on the Fund Operator's
liability to the FMO shall be limited to an
amount equal to the management fee
referred to in Article 1.11, but such ceiling
shall not apply to any losses or damages
caused to third parties by the Fund Operator
or by the Fund Operator's wilful
misconduct;
c) he Fund Operator's liability shall be
limited to actions, claims, losses or
damages directly caused by such failure to
perform its obligations under the
Agreement and shall not include liability
arising from unforeseeable occurrences
incidental or indirectly consequential to
such failure.
2. At its own expense, the Fund Operator shall,
upon request of the FMO, remedy any defect in
the performance of the services in the event of
the Fund Operator's failure to perform its
obligations under the Agreement.
3. The Fund Operator shall have no liability
whatsoever for actions, claims, losses or
damages occasioned by:
a) the FMO omitting to act on any
recommendation, or overriding any act,
decision or recommendation, of the Fund
Operator, or requiring the Fund Operator to
implement a decision or recommendation
with which the Fund Operator disagrees or
on which it expresses a serious reservation;
or
b) the improper execution of the Fund
Operator's  instructions by  agents,
employees or independent contractors of
the FMO.
4. The Fund Operator shall remain responsible
for any breach of its obligations under the
Agreement for three years after the approval of
the final programme report.

15.7 Force majeure

1. Neither Party shall be considered to be in
breach of its obligations under the Agreement if
the performance of such obligations is
prevented by any circumstances of force



majeure which arise after the date of the last
signature of this Agreement.

2. The term "force majeure", as used herein
shall include without limitation acts of God as
strikes, lock-outs or other industrial
disturbances, acts of the public enemy, wars,
whether declared or not, blockades,
insurrection, riots, epidemics, landslides,
earthquakes, storms, lightning, floods,
washouts, civil disturbances, explosions, and
any other similar unforeseeable events, beyond
the control of either Party and which by the
exercise of due diligence neither Party is able to
overcome. For the avoidance of doubt, inability
to pay any sum of money shall not be
considered force majeure.

3. A Party affected by an event of force majeure
shall take all reasonable measures to remove
such Party’s inability to fulfil its obligations
hereunder with a minimum of delay.

4. The Fund Operator shall not be liable for
contract damages or termination for default if,
and to the extent that, its delay in performance
or other failure to perform its obligations under
the Agreement is the result of an event of force
majeure. The FMO shall similarly not be liable
for delayed performance, for non-performance
or for termination by the Fund Operator for
default, if, and to the extent that, the FMO's
delay or other failure to perform its obligations
is the result of force majeure.

5. If either Party considers that any
circumstances of force majeure have occurred
which may affect performance of its obligations
it shall notify the other Party immediately
giving details of the nature, the probable
duration and likely effect of the circumstances.
Unless otherwise directed by the FMO in
writing, the Fund Operator shall continue to
perform its obligations under the Agreement as
far as is reasonably practicable, and shall seek
all reasonable alternative means for
performance of its obligations, which are not
prevented by the force majeure event. The Fund
Operator shall not put into effect such
alternative means unless directed so to do by
the FMO.

6. If circumstances of force majeure have
occurred and persist for a period of 180 days
then, notwithstanding any extension of the
period of execution that the Fund Operator may
by reason thereof have been granted, either
Party shall be entitled to serve upon the other
30 days' notice to terminate the Agreement. If
at the expiry of the period of 30 days the
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situation of force majeure persists, the
Agreement shall be terminated and in
consequence thereof, the Parties shall be
released from further performance of the
Agreement.

15.8 Dispute resolution

1. Any dispute relating to the conclusion,
validity, interpretation or performance of this
Agreement shall be resolved amicably through
consultation between the Parties.

2. Without prejudice to the privileges and
immunities granted to the European Free Trade
Association, its assets, premises and officials,
any dispute arising out of or in relation with this
Agreement not settled within two months of the
initiation of the consultation referred to in
paragraph 1, shall be finally settled under the
CEPANI Rules of Arbitration by one or more
arbitrators appointed in accordance with these
Rules.

3. The arbitral tribunal shall normally be
composed of one arbitrator. However, if the
disputed amount is EUR 1,000,000 or higher
the arbitral tribunal shall be composed of three
arbitrators.

4. The seat of the arbitration shall be Brussels.
The arbitration shall be conducted in English.
The arbitration shall apply the laws of the
Kingdom of Norway.
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This Agreement is drawn up in two originals in the English language.

For the Financial Mechanism Office For the Fund Operator

Signed in Brussels on 18/06/2019 Signed in Athens on 21/06/2019

Henning Stiro Charilaos Faltsetas

Director Chief Executive Director Crowe Sol Consulting SA
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LOCAL DEVELOPMENT AND POVERTY REDUCTION - Greece
EEA Financial Mechanism 2014-2021
Results Framework and Budget (Annex I1I)

Programme Operators and Partners

Fund Operator: Crowe SOL Management Consulting Services SA, in partnership with Human Rights 360

Donor Programme Partner: -

IPO: -

Other Programme Partner(s): -

Programme . . .
gram Strengthened social and economic cohesion
Objective
Expected . q q
PA Outcome/Output | programme Indicator Disaggregation o So.u ree o f Frequen.c y Baseline | Baseline | Target
results measurement verification of reporting values year value
Share.of puplls . . Annually ,
experiencing an inclusive N/A Percentage Survey results (APR) N/A N/A 75 %
learning environment
Share of schools
experiencing a reduced Annually o
. ' . level of conflicts by the N/A Percentage Survey results (APR) N/A N/A 75 %
ntegration o end of the school year
refugee
children in Share of schools
Out 1 iencing i
uicome Greek CXPETIENCING 1M roved N/A Percentage Survey results Annually N/A N/A 75 %
schools relations w1th !ocal. (APR)
PA10 improved refugee ad@lnlstratlon
Share of trained
professionals self-
reporting improved Annually o
capacity to create an N/A Percentage Survey results (APR) N/A N/A 75 %
inclusive and safe school
environment
Training Number of official Semi-
provided to Coordinators for Cumulative Attendance sheets, annually
Output 1.1 school Educational Work, Gender number Project promoter’s (APR and 0 N/A 50
stakeholders including on integration records September
focused on policies, trained IFR)
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the creation Semi-
of an . Attendance sheets, annually
inclusive and Number of S.ChOOl Gender Cumulative Project promoter’s (APR and 0 N/A 150
. directors trained number
safe learning records September
environment IFR)
at school Semi-
. Attendance sheets, annually
quber of teachers Gender Cumulative Project promoter’s (APR and 0 N/A 3,000
trained number
records September
IFR)
Number of schools Semi-
implementing a whole . . , annually
school approach for N/A Cumulative Project promoter’s (APR and 0 N/A 150
) . . . number records
Education inclusive and democratic September
institutions school culture IFR)
supported to National network of Semi-
create an schools to share Project promoter’s anmually
Output 1.2 inclusive and . N/A Binary Ject p (APR and No N/A Yes
safe learning experiences and good records September
. practice established
environment IFR)
for all Semi-
students . . . , annually
Number of schools taking N/A Cumulative Project promoter’s (APR and 0 N/A 150
part in the network number records
September
IFR)
Number of teaching and Semi-
Teaching and | learning materials for . annually
learning education providers N/A Cumulative Copy 'ofthe (APR and 0 N/A 5
. number materials
materials and | developed and September
training disseminated IFR)
modules Semi-
developed Number of training Cumulative annually
Output 1.3 and good modules for teachers and N/A Copy of the module (APR and 0 N/A 1
, . ) number
practices on school directors designed September
the IFR)
integration of i-
& Number of schools where Semi
refugee . . . , annually
children support materials are N/A Cumulative Project promoter’s (APR and 0 N/A 300
identified disseminated and number record
identifie . September
available for use for free IFR)
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PA10

Semi-
Number of beneficiaries Cumulative Proiect Promoters’ annually
of services provided or Age, Gender umuratiy ) (APR and 0 N/A 11,350
. number records
improved September
IFR)
Number of people Semi-
accessing social benefits Cumulative Project Promoters’ annually
ceessing Gender, Age umuaty ) (APR and 0 N/A 1,700
(including number records
accommodation) September
IFR)
Semi-
Increased Share of employability . S annually
opportunities | service beneficiaries who Gender, Age Percentage f;r:é fr:gz Promoters (APR and N/A N/A 28 %
for find a job September
integration IFR)
Outcome 2 and social Semi-
inclusion for | Share of successful Proiect Promoters’ annually
vulnerable asylum applications and N/A Percentage recg) cds (APR and N/A N/A 50 %
individuals family reunification cases September
IFR)
Semi-
Share of users who are annually
satisfied with the services N/A Percentage Survey (APR and N/A N/A 75 %
provided September
IFR)
Semi-
. . s annually
Number of tax numbers N/A Cumulative Project Promoters (APR and 0 N/A 1,800
issued number records
September
IFR)
Semi-
. . s annually
Ave.rage number of ' N/A Cumulative Project Promoters (APR and 0 N/A 25
. sessions per beneficiary number records
Services September
provided to IFR)
Output 2.1 vulnerable Semi-
individuals Number of legal . . S annually
representations (asylum N/A Cumulative Project Promoters (APR and 0 N/A 2,700
. number records
service and court) September
IFR)
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Semi-
Number of psychological . . R annually
sessions carried out N/A Cumulative Project Promoters (APR and 0 N/A 4,000
. number records
(individual and group) September
IFR)
“Child friendly space” Semi-
for children of Proiect Promoters’ annually
beneficiaries of services N/A Binary ) (APR and No N/A Yes
. . records
provided operational for September
the duration of the project IFR)
Semi-
. . s annually
Number. of tax _ N/A Cumulative Project Promoters (APR and 0 N/A 1,100
declarations submitted number records
September
IFR)
Semi-
. . s annually
Numb@r o_f pegple . Gender, Age Cumulative Project Promoters (APR and 0 N/A 400
attending job interviews number records
September
IFR)
Number of organisations a?r?rrlnul;;lly
which carry out o N/A Cumulative Project Promoters (APR and 0 N/A 25
complementary activities number records
i September
. in the ASC
Collaboration IFR)
between the Semi-
Athens Number of external Cumulative Project Promoters’ annually
Output 2.2 Solidarity referrals made (to N/A number records, Attendance (APR and 0 N/A 13,200
Centre (ASC) | services outside the ASC) sheets September
and CSO's IFR)
enhanced Semi-
Staff participation in Cumulative Project Promoters’ annually
external coordination N/A records, Attendance (APR and 0 N/A 150
. number
meetings sheets September
IFR)
Semi-
Number of ASC inter- . . s annually
fmp royed I departmental / internal N/A Ciil;f;ve fer;)é fﬁg Promoters (APR and 0 N/A 100
Output 2.3 operationa coordination meetings September
efficiency of IFR)
ASC - - -
Number of ASC staff Cumulative Project Promoters’ Semi-
. Gender 0 N/A 43
trained number records annually
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(APR and
September
IFR)
Semi-
Psychological . R annually
supervision made N/A Binary fer(?é :(Cits Promoters (APR and No N/A Yes
available to staff September
IFR)
Share of certified trainees Semi-
;Z(l);l;;?l% tl(r)l glzczz?;ﬁns Project Promoters’ annually
. amng Age, Gender Percentage Records (position (APR and N/A N/A 70 %
they received within 3 L
L descriptions) September
months of training
. IFR)
completion
Number of certified
. . Payroll records,
trainees hired by Cumulative employment or Annuall
Increased participating businesses Gender, Age proym Y 0 N/A 500
lovment within 3 months of number commercial (APR)
employ .. . contracts/agreements
among training completion
Outcome 3 :
recently Semi-
unemployed Share of participating Project Promoters’ annually
people businesses that hired N/A Percentage Records (business (APR and N/A N/A 80 %
certified trainees network registry) September
PAI10 — IFR)
Share of participating Semi-
businesses that hired annually
certified trainees N/A Percentage | Survey (APR and N/A NA | 80%
reporting satisfactory September
results from the P
. IFR)
recruitment
Semi-
. . . , annually
N Nl{mber of benf?ﬁc1alrles Gender, Roma Cumulative Project Promoters (APR and 0 N/A 1,000
Capacities of | trained and certified number records September
vulnerable P
IFR)
Output 3.1 unemployed Semi
people are Share of certified trainees ar?rrlnule;Hy
hanced S . .
enhance reporting improved Age, Gender Percentage Survey (sat1§ factlon (APR and N/A N/A 95 %
capacity to meet labour from the training) September
market requirements IFIF{)

! Training comprises 120 hours of theory and 80 hours of practice, following which beneficiaries are certified
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Number of workstations Semi-
set up for beneficiaries Cumulative annually
who lack the necessary N/A 1111 rlrllberv Project records (APR and 0 N/A 40
ICT equipment to follow U September
the training courses IFR)
. Semi-
Businesses .
are engaged Number of businesses Cumulative Project Promoter’s anmually
Output 3.2 are engag supported with coaching N/A ) (APR and 0 N/A 500
in the . number records
and consultancy sessions September
network
IFR)
Fit-for-purpose Semi-
information technology Proiect promoter’s annually
system operational to N/A Binary Jeet p (APR and No N/A Yes
. . records
match beneficiaries with September
jobs IFR)
Semi-
Labour Market Survey Survey Report annually
mapping labour supply N/A Binary (methodology, (APR and No N/A Yes
and demand completed analysis and results) September
The MoA IFR)
effectively Semi-
promotes the | Number of unique Cumulative Proiect promoter’s annually
Output 3.3 employment training programmes N/A Jeet p (APR and 0 N/A 60
number records
of vulnerable | developed September
unemployed IFR)
eople i-
peop Number of vulnerable Semi
unemployed people Cumulative Project promoter’s annually
mployed peop Age, Gender Ject p (APR and 0 N/A 1,100
registered in the IT number records
September
system for support IFR)
Number of certified :ﬁrr:lulallly
trainees matched with Age, Gender Cumulative Project promoter’s (APR and 0 N/A 1,000
businesses and attended number records
job interviews? September
10 IFR)
PAI10 | Bilateral Outcome | Cnhanced Level of trust between N/A Scale 1-7 | Survey results Annually TBD TBD 453
collaboration | cooperating entities in (APR)

2 The matching process is facilitated by the recruitment experts, through the filtering and screening of the IT system’s suggestions and recommendations about the available job vacancies (demand) and
offered skills (supply) . Certified trainees will be matched with at least one open job vacancy.
3 Target is >4.5, and an increase on the baseline value
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between Beneficiary States and
beneficiary Donor States
and donor Level of satisfaction with Annuall
state entities the partnership N/A Scale 1-7 Survey results (APR) y TBD TBD 4.54
involved in Share of cooperating
the organisations that apply / S I Annually ) / 5
programme knowledge acquired from N/A Percentage urvey results (APR) N/A N/A 50
bilateral partnerships
Cooperation Copies of contracts
between Number of proiects concluded with Semi-
donor state volvi Pro) i Cumulati Project Promoters, annually
Bilateral Output 1 | and IMVOIVINg cooperation N/A umuiative Partnership (APR and N/A N/A 1
beneficiary with a donor project number agreements between | September
state entities partner Project Promoters IFR)
facilitated and project partners

4 Target is >4.5, and an increase on the baseline value

3 Target is minimum 50%
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Conditions

General

1) The Fund Operator shall ensure that Project Promoters:

o Keep any buildings purchased, constructed, renovated or reconstructed under the project in their
ownership for a period of at least 5 years following the completion of the project and continue to use
such buildings for the benefit of the overall objectives of the project for the same period;

e Keep any buildings purchased, constructed, renovated or reconstructed under the project properly
insured against losses such as fire, theft and other normally insurable incidents both during project
implementation and for at least 5 years following the completion of the project; and

o Set aside appropriate resources for the maintenance of any buildings purchased, constructed, renovated
or reconstructed under the project for at least 5 years following the completion of the project. The
specific means for implementation of this obligation shall be specified in the project contract.

Pre-eligibility

1. No costs shall be eligible under pre-defined project no. 3 (number under Section 5.1 of Annex III to the
Programme Implementation Agreement) before a detailed description and budget for the pre-defined project,
including the role and contribution of any project partner(s), has been reviewed and the FMC has confirmed the
grant to the project as described in Annex IV to this Programme Implementation Agreement.

Pre-payment
Not applicable
Pre-completion
Not applicable
Post-completion

Not applicable

Operational period of the programme

End of the operational period of the programme 31/12/2024

Grant rate and co-financing

Programme total budget (€) € 7,000,000
Re-granting amount (€) € 6,383,000
Programme grant rate (%) 100.00 %
Maximum amount of Programme grant - EEA Financial Mechanism (€) € 7,000,000
Maximum amount of Programme grant - Norwegian Financial Mechanism (€) -
Maximum amount of Programme grant - Total (€) € 7,000,000
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PA Budeet Headin EEA Total srant Programme grant Programme co- Programme eligible Advance
g g Grants g rate financing expenditure payment
PA10 i}r;’f;g?riit €617,000 | €617,000 100.00 % €0 € 617,000 € 53,200
PA10 g;‘;fl‘t’gle I (EEA € 1,500,000 | € 1,500,000 100.00 % €0 € 1,500,000 n/a
PA10 g;‘;ﬁge 2 (EEA €2,799,675 | €2,799,675 100.00 % €0 €2,799,675 n/a
PA10 gﬁi’ge 3 (EEA €2,083,325 | €2,083,325 100.00 % €0 € 2,083,325 n/a
Total € 7,000,000 | € 7,000,000 100.00 % €0 € 7,000,000 € 53,200

Retention of management costs

Retention of management costs - Percentage of the management costs 30.00 %

Retention of management costs - Planned Euro value € 185,100
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LOCAL DEVELOPMENT - Greece
EEA Financial Mechanism 2014-2021

Operational rules (Annex 1V)

1. Programme summary
This Annex sets out the operational rules for the programme.

The Programme Operator is the Financial Mechanism Office (FMO). The Fund Operator is CroweSOL SA in
partnership with Human Rights 360.

The programme objective “Strengthened Social and Economic Cohesion”, shall be attained through three
outcomes:

o The programme shall support the outcome “Integration of refugee children in Greek schools improved”
(Outcome 1) by way of one pre-defined project to be implemented by the European Wergeland Center;

e The programme shall support the outcome “Increased opportunities for integration and social inclusion
for vulnerable individuals” (Outcome 2) by way of one pre-defined project to be implemented by
Solidarity Now;

o The programme shall support the outcome "Increased employment among recently unemployed people"
(Outcome 3) by way of one pre-defined project implemented by the Athens Development & Destination
Management Agency.

2.  Eligibility
2.1  Eligible applicants:
Not applicable

2.2 Special rules on eligibility of costs:
Costs are eligible in accordance with chapter 4 of the PIA.

3. Bilateral relations
3.1  Bilateral relations

The programme shall contribute to strengthening bilateral relations between Greece and the Donor States.

The programme may, as appropriate, facilitate donor partnership projects by carrying out, inter alia, match-
making events and activities.

The precise use of the funds for bilateral relations allocated to the programme shall be decided by the FMO.
3.2 Regional civil society initiatives
4. Selection of projects and financial parameters

4.1  Open calls and availability of funds (including number of calls, duration of calls, and estimated size):
Not applicable

4.2 Selection procedures:

Not applicable

4.3 Project grant rate:

The project grant rate shall be set in accordance with the description of the pre-defined projects in section 5.1 of

this Annex.

4.4 Pre-defined projects:
There will be three pre-defined projects implemented under the programme.
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1) ""Integration of Refugee Children in Greek Schools""

Project Promoter: European Wergeland Centre

Other project partner(s): The Hellenic Ministry of Education, Research and Religious Affairs
Total maximum eligible costs: € 1,500,000

Project grant rate: 100.00 %

Maximum project grant amount: € 1,500,000

First date of eligibility of expenditures 23 May 2019.

The project will secure access to quality teaching and learning materials, training modules and good practices on
integration of refugee children and create an inclusive and safe learning environment at schools.

The project will include, inter alia, the following main activities:

o Establishment and training a national network of schools and teacher-trainers, as well as experts from
education institutions;

e Training school directors and teachers on the issues of intolerance, discrimination, sexism, racism and

hate speech in schools

Promoting cooperation with parents and the local community;

Developing a practical guide for schools on integration of refugee children;

Developing teaching and learning materials relevant for integration of refugee children;

Designing a training module for teachers and school directors.

2) ""Athens Solidarity Center'""

Project Promoter: Solidarity Now
Total maximum eligible costs: € 2,000,000
Project grant rate: 100.00 %
Maximum project grant amount: € 2,000,000

First date of eligibility of expenditures 23 May 2019

The project will provide holistic support to individuals at risk of social marginalisation and exclusion and pave
the way towards their empowerment and self-reliance. This will be achieved through the operation of the Athens
Solidarity Centre (ASC), which will provide a holistic approach (“one-stop shop”) bringing together expertise
across different fields and complementary services.

The project will ensure the provision of a comprehensive package of complementary services, including:

e Psychosocial, legal aid and information services provided through counselling sessions and facilitating
access to the state welfare system and other services as required (either internally or by external
referrals);

¢ Employment and job market integration, through capacity building, job matching and accountancy
services;

e Provide complementary activities in collaboration with civil society and community organisations
while also aiming to strengthen networks, build organisational and individual capacities and an
improved understanding of the needs of specific target groups (such as migrants, asylum seekers,
elderly people and other vulnerable groups);

o The operation of a Child Friendly Space for the children of the individuals benefitting from the ASC’s
services;
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e Supporting vulnerable individuals and unaccompanied minors, in particular with their registration by

the Greek Asylum Services.

3) "Skills on Demand"

Project Promoter: Athens Development & Destination Management Agency (ADDMA)
Total maximum eligible costs: € 2,083,325

Project grant rate: 100.00 %

Maximum project grant amount: € 2,083,325

First date of eligibility of expenditures: 21 June 2021.

The project will promote the employment of vulnerable unemployed residents of the City of Athens through
awareness raising, training and certification, individualized psychosocial and employability support and job

placement. The main objective of the project is increased employment among recently unemployed people.

The project will include, inter alia, the following main activities:

creating a labor market needs assessment on which the development of training curriculum will be based
on;

engaging with local businesses for the establishment of a Network of local businesses with identified
skills needs;

selecting vulnerable unemployed residents of the City of Athens that will benefit of the services. They
will be selected using transparent procedures and with due respect to the principles of equal treatment
and non-discrimination;

offering certified trainings and psychosocial and employability support to vulnerable unemployed
people. The design of the training methodology, the development of the training curriculums, as well as
the delivery of the training activities will be assigned to selected academic/educational/training entities
that present concrete and solid experience;

developing of an information management system in order to facilitate the monitoring of the different
project activities and outputs and to support sustainability as the system will be maintained after the

project end in order to build on the results of the project;
o facilitate the matching of trained and certified unemployed people with hiring businesses.

4) "Athens Solidarity Center"

Project Promoter: Solidarity Now
Total maximum eligible costs: € 799,675
Project grant rate: 100.00 %
Maximum project grant amount: € 799,675
Estimated duration: 21 months

First date of eligibility of expenditures 1% August 2022

This project is a continuation of the main activities from PDP 2, and the objective is providing holistic support to
individuals at risk of social marginalisation and exclusion and paving the way towards their empowerment and
self-reliance. Athens Solidarity Centre (ASC) will continue providing services through a holistic approach (“one-

stop shop”) bringing together expertise across different fields and complementary services.

The project will ensure the provision of a comprehensive package of complementary services, including:

37



GR-LOCALDEV - EEA FM
Programme Implementation Agreement - Annex IV

e Legal aid and information services provided through counselling sessions and facilitating access to the
state welfare system and other services as required, allowing individuals to become aware of and act
upon their rights;

o Employment assistance including preparation, capacity building and jobs matching.

e Accountancy services handling pending issues with fiscal, state and banking authorities

o Supporting vulnerable individuals and unaccompanied minors, with their registration by the Greek
Asylum Services.

o Cooperation with ADDMA (PDP 3) related to referrals of beneficiaries to and from ASC and ADDMA
for relevant beneficiaries to have access to services provide by both entities.

5. Programme Management
5.1  Programme administrative structures
Not applicable.

5.2 Verification of projects

In line with PIA Art 9.3 verifications to be carried out by the Fund Operator shall cover administrative,
financial, technical and physical aspects of projects, as appropriate and be in accordance with the principle of
proportionality.

The procedures for administrative and on-the-spot verifications of projects shall be detailed in the description of
the FO’s management and control systems.

5.3 Payments to projects:
Payments of the project grant shall take the form of advance payments, interim payments and payments of the
final balance.

The Fund Operator shall ensure that payments to projects are made in a timely manner:

e advance payments are to be paid within 15 working days after the last signature of the project contract;

e interim payments are to be paid within 20 working days after date of approval of the interim financial
report;

e payments of the final balance are to be paid within 30 working days after the date of acceptance of the
final narrative report and the final financial report;

o the approval of projects’ interim and final reports shall take place within 30 working days from the
submission of all the required information.

The level of each type of payment and the reporting requirements, including periods and submission deadlines,
shall be further detailed in the description of the Fund Operator’s management and control systems and included
in the project contract.

5.4 Monitoring and reporting requirements for projects:

The Fund Operator shall monitor, record and report on progress towards the programme’s outcomes in
accordance with provisions contained in this Programme Implementation Agreement. The Fund Operator shall
ensure that suitable and sufficient monitoring and reporting arrangement are made with the project promoters in
order to enable the Fund Operator to meet its obligations to the FMO.

When reporting on progress achieved in Annual and Final programme Reports, the Fund Operator shall
disaggregate results achieved as appropriate and in accordance with instructions and templates received from the
FMO.

The Fund Operator shall describe the methodology and frequency of the monitoring activities in the
management and control system description submitted in accordance with Article 2.1.1. b) of the main text of
this Programme Implementation Agreement.

6. Communication

The Fund Operator shall comply with Article 3.3 of the Regulation, the Information and Communication
Requirements in Annex 3 of the Regulation and the Communication plan for the programme.
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7.  Support for organizations preparing and implementing projects

8. Miscellaneous
Not applicable.
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